



## **RFP #638-15P SVC Storage Shed**

---

**Addendum 002  
Issued 04/17/15**

All bids for the Spring Valley Campus Storage Shed came in over budget. The committee is reconvening to discuss the proposals, budget and construction specifications to come to a decision on how to proceed with this project. We expect a determination in approximately two weeks. Please check the website for updates.