

Colorado Mountain College - Spring Valley Campus

Calaway Academic Building: Fire Suppression System

Item	Description	Quantity	Units	Total Cost
1	Bonds and Insurance	1	L.S.	
2	Final, Certified Design and Drawings	1	L.S.	
3	Installation of Fire Suppression System	1	L.S.	
4	Demolition/Building Preparation for Fire Suppression System Installation	1	L.S.	
5	Repair/Refinish/Painting after Fire Suppression System Installation	1	L.S.	
6	Coordination with facility manager, scheduling, protection and/or moving of fixtures and furniture.	1	L.S.	
7	Remainder of work not otherwise covered, including mobilization, demobilization, traffic control as necessary for staging area, trash service, and all other work and materials necessary for a complete and working project.	1	L.S.	
TOTAL Items 1 through 7				

NOTE!: In addition to this Bid Form, Contractor is required to submit a comprehensive rate schedule in case of disputes or additional work requested.