



RFP #898-20P Sidewalk Replacement

**Addendum 001
Issued May 19, 2020**

1. The Timeline for the Project in the RFP is incorrect. The project should be completed between July 1, 2020 and August 7, 2020.